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DEVELOPMENT AGREEMENT 

 

ALPENGLOW SUBDIVISION 
 

THIS AGREEMENT is made and entered into as of this_______day of ______________, 20___ , by and 

between 3000 NORTH PARTNERS, an LLC, (the “Developer”) and Teton County Idaho, a political 

subdivision of the State of Idaho (the “County”). 

WHERAS, the Developer is the sole owner, in law or equity, of the Property; and 

WHEREAS, the Development was approved under the Teton County Code effective as of the Application 

Date by the Teton County Board of County Commissioners on the _________day of 

_________________________,2023 under Teton County Title 9 revised 05/16/2013; and 

WHEREAS, it is the intent and purpose of the Developer to meet the conditions for recording the final 

plat allowing the creation of the Development, as set forth in Title 9 of the Teton County Code effective 

as of the Application Date; and 

WHEREAS, it is the intent and purpose of the Developer and the County to enter into this Agreement to 

guarantee the full and satisfactory completion of the Required Improvements on the Property described in 

this Agreement; and 

WHEREAS, the County has the authority to enter into a Development Agreement for the construction of 

the Required Improvements associated with the Development under Idaho Code ⸹67-6511A. 

NOW THEREFORE, in consideration of the mutual covenants and conditions contained herein, the 

parties agree as follows: 

Section 1. Definitions. 

1.1  APPLICATION DATE: means June 9, 2021, the date the subdivision application for the 

Development was deemed complete and officially reviewed by the County as confirmed in writing and 

dated by the Planning Administrator. 

1.2 APPROVAL DATE: is defined in the recitals. 

1.3 CERTIFICATE OF SUBDIVISION COMPLETION: is defined in Section 4. 

1.4 CONSTRUCTION PERMIT: is defined in Section 4. 

1.5 COUNTY: is defined in the preamble. 

1.6 DEVELOPER:  is defined in the preamble. 
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1.7 DEVELOPMENT:  The subdivision designated and identified as ALPENGLO SUBDIVISION 

located on the Property as further described in EXHIBIT B. 

1.8 IMPROVEMENT: Any alteration to the land or other physical construction located on or off the 

Property that is associated with the Development. 

1.9 FINAL APPROVAL: means issuance of a Certificate of Subdivision Completion from the 

Planning and Building Department of the County completed with all required signatures. The 

form of Certificate of Subdivision Completion is attached hereto as EXHIBIT E. 

1.10 PROPERTY: means and refers to the certain parcel(s) of Property located in the County of Teton, 

as described in Exhibit A. 

1.11 RECORDED IMPROVEMENT PLANS: is defined in Section 2. 

1.12 REQUIRED IMPROVEMENTS: is defined in Section 2. 

1.13 TETON COUNTY STANDARDS: means the development standards and improvement standards 

in Title 9 of the Teton County Code and any other design and engineering standards separately 

adopted by the County in effect as of the Application Date. 

Capitalized terms not otherwise defined herein shall have the meanings given to such terms in Title 9 of 

the Teton County Code effective as of the Application Date. 

 2. Required Improvements.  

The Developer shall, at its sole cost and expense, complete the road construction, install entrance 

and street signs, install telephone and electrical service, install fire protection, install approved 

landscaping, stabilize and re-seed areas of the Property disturbed by installation of Improvements, 

and complete all other required infrastructure as detailed in the ALPENGLO Improvement Plans 

dated                        , recorded in the Teton County Clerk and Recorder’s office on 

_______________________,2023 as Teton County Instrument # __________(the “Recorded 

Improvement Plans” and the Improvements described therein the “Required Improvements”)/. 

Developer agrees that the Required Improvements be installed in compliance with Teton County 

Standards and any design and engineering standards of other agencies responsible for providing 

services to the Development.  

 

 3. Maintenance of Required Improvements. 

The Developer shall maintain all Required Improvements for the Development according to 

Teton County Standards and any standards adopted by the agencies responsible for providing 

services to the Development, unless or until such time as the responsibility for maintenance of the 

Required Improvements is turned over to a homeowners’ association for the Development which, 

in Teton County’s sole but reasonable discretion is sufficiently funded to perform such 

maintenance. This transfer of maintenance responsibility shall not occur until at least 50% of the 

lots or units have been sold. The Developer shall include in the recorded CC&Rs for the 

Development that the homeowners’ association shall collect dues, a portion of which will be used 

for maintenance of the Required Improvements. The Developer shall notify the Planning 
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Department in writing when the homeowners’ association is established and when the transfer of 

maintenance responsibility has occurred.  A mailing address for future notifications shall also be 

provided. 

 

4. Schedule for Commencement and Completion of the Improvements.  

The Developer shall commence construction of the Improvements within 18 months after the Approval 

Date. Following the recordation of this Development Agreement and provision of the financial security in 

Section 13 by the Developer, the County shall issue a “Construction Permit” permitting commencement 

of construction of the Required Improvements. The Developer shall complete construction of the 

Required Improvements within 2.5 years after commencement of construction of such Improvements. The 

Developer may apply for unlikely to be granted extensions of time for commencement or completion of 

construction pursuant to Section 5 of this Agreement. However, except for extensions of time approved 

by the County under Section 5, if Developer does not commence or complete construction of the 

Required Improvements within the aforementioned time periods, the Developer will lose its approvals and 

entitlements for the Development and will have to reapply for approval for any planned unit development 

or subdivision under the then current County subdivision ordinance. If the Developer does not complete 

construction and receive a Certificate of Subdivision Completion by NOVEMBER 15, 2026, the 

Developer will lose its approvals and entitlements and will have to reapply for approval for any planned 

unit development or subdivision under the then current County subdivision ordinance. The County may 

choose to use the financial security in Section 13 to complete the Required Improvements if the 

Developer has not done so and the Board of County Commissioners determines there is a public benefit to 

having the Improvements completed. 

 

5. Extensions of Time. 

Applications for extensions of time shall be made on the Teton County “Development Agreement 

Extension Application” attached hereto as Exhibit D and shall address the criteria presented on that form. 

The Developer shall pay the fee associated with the request. Developer acknowledges and agrees the 

Board of County Commissioners has the sole discretion to grant or deny a request for extension. Any 

application for an extension of time must be submitted to the Planning Department before the expiration 

of the original deadline. 

 

6. Control of Trash, Weeds, Dust, Erosion, and Sedimentation. 

The Developer shall be fully responsible for all dust abatement, erosion, sedimentation, wee, and trash 

control on the Property. Developer shall use best management practices and industry standards for control 

Trash shall be contained at all times. Dumpsters and sanitary facilities are required on site during 

construction. The financial guarantee in Section 13 will not be released until all onsite trash is removed, 

construction rubble is leveled, lost soils are replaced, and disturbed areas are reseeded with native 

vegetation or planned landscaping. The responsibilities in this Section shall run with the land and they 

shall therefore apply before, during, and until completion of the Required Improvements. This means that 

trash, weeds, dust, erosion and sedimentation control on the Property will be fully the responsibility of the 

current owner of the Property.   
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7. Permits. 

 The Developer is responsible for obtaining all right-of-way, access, excavation, grading and erosion 

control and other permits and approvals required by local, State, and Federal regulations. 

 

8. Inspection.  

Prior to commencing construction of the Required Improvements, Developer shall have a pre-

construction meeting with Teton County Planning and Engineering Representatives, the Fire Marshal for 

the Teton County Fire Protection District, and the Developer’s Engineer and contractor. The Developer’s 

Engineer shall make regular inspections and maintain control of the Development while it is under 

construction. Representatives of the County shall have the right to enter upon the Property at any 

reasonable time to inspect and to determine whether the Developer is in compliance with this Agreement. 

The Developer shall permit the County and its representatives to enter upon and inspect the Property at 

reasonable times. The Developer may not deviate from the Recorded Improvement Plans without the 

prior written approval of the County Engineer. 

 

9. Inspection Fees. 

The Developer agrees to pay the inspection fees as required by fee schedule established by Teton County 

for its Planning and Building Department. 

 

10. Final Inspection and Approval of Improvements.  

When the Developer believes the Required Improvements have been fully and properly completed, it 

shall procure and file a signed and sealed engineer’s certificate and “As-Constructed” Improvement Plans 

(further described in Section 11 below) with the County Engineer and shall request final inspection of the 

Required Improvements by the County. The County shall provide prompt final inspection of the Required 

Improvements when notified by the Developer of completion. Following the inspection, the County shall 

give timely written acceptance of the Required Improvements or a written checklist of material 

deficiencies; such noted deficiencies shall be specific as to location and shall specify, in detail, the 

necessary corrective action to be taken by the Developer. Upon satisfaction that the Required 

Improvements have passed the final inspection, the County shall issue a “Certificate of Subdivision 

Completion” substantially in the form attached as Exhibit E. Issuance of the Certificate of Subdivision 

Completion with all required signatures shall be deemed final approval and acceptance of the Required 

Improvements by the County. After the Certificate of Subdivision Completion is received, the Developer 

shall record the final plat and will be permitted to sell lots in the Development. 

 

11. Engineer’s Certificate and As-Constructed Plans.  

Prior to requesting County inspection and approval of the Required Improvements in the Development, 

the Developer shall file to the County Engineer, signed and sealed “As Constructed” Improvement Plans 

along with a letter of certification from an engineer licensed in the State of Idaho certifying the following: 

a) The “As Constructed” Improvement Plans show the actual constructed location of all 

Required Improvements. 

b) Road has been built in accordance with the Recorded Improvement Plans and meet or exceed 

Teton County Standards. 
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c) The Required Improvements are 100% completed in accordance with the Recorded 

Improvement Plans to Teton County Standards and any other applicable design or 

engineering standards of other agencies responsible for providing services to the 

Development. 

 

12. Warranty of the Improvements. 

 The Developer warrants the prompt and satisfactory correction of all defects and deficiencies, for both 

materials and workmanship, in the Required Improvements that occur or become evident within two (2) 

years for all landscaping Improvements and one (1) year for all other Improvements after acceptance of 

the Required Improvements by the County. If such defect or deficiency occurs or becomes evident during 

such period, then the Developer shall, within thirty (30) days after written demand by the County to do so, 

correct it or cause it to be corrected. If the defect or deficiency cannot be reasonably corrected within 

thirty (30) days after written demand from the County, the Developer shall commence the correction of 

the deficiency within the thirty (30) day period and proceed with reasonable diligence to correct the same 

or cause it to be corrected. If the Developer fails to commence the correction of the deficiency within 

thirty (30) days after written demand from the County, the County may cause the deficiency to be 

corrected at Developer’s cost and may draw on the financial security provided in Section 13 of this 

Agreement to cover such cost. The warranty provided by this Section shall be extended for a full year 

from the date of repair or replacement of any Improvements repaired or replaced pursuant to such 

demand. 

 

13. Financial Security Guarantee.  

As security to the County for the performance by the Developer of its obligations to complete the 

Required Improvements in accordance with this Agreement, the Developer shall, prior to the 

commencement of construction of the Required Improvements, obtain financial security in favor the 

County meeting the requirements of Teton County Code ⸹9-4-2(c-2), in the sum of one hundred and 

twenty-five percent (125%) of the engineer’s cost estimate for the Required Improvements approved by 

the Teton County Board of County Commissioners and attached hereto as Exhibit C, which engineer’s 

cost estimate shall be revised  and updated within ninety (90) days of securing the financial guarantee, by 

one of the following three methods: 

a) Obtain from a County-approved financial institution authorized to do business in the State of 

Idaho an irrevocable 12 month letter of credit with guaranteed extensions as needed until the 

Required Improvements are completed and accepted by the County. 

b) Make a cash deposit into a Teton County escrow account funds in the form of a certified 

check or cash. The county shall maintain any interest accrued; or 

c) Obtain a negotiable construction or development bond from a County-approved bonding 

company for a term of not less than 12 months with guaranteed extensions as needed until the 

Required Improvements are completed and accepted by the County. 
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The County will not issue the Construction Permit permitting commencement of construction of the 

Required Improvements until it has received a satisfactory financial guarantee. Following issuance of the 

Certificate of Subdivision Completion, the County shall release the Developer’s financial guarantee; 

provided, however, ten percent (10%) of the original approved engineer’s cost estimate for the Required  

Improvements shall be provided in one of the three methods presented above in this Section for the entire 

warranty period described in Section 12 to guarantee the correction of any defects or deficiencies in the 

Required Improvements. 

 

14. Remedies.  

In the event the Developer fails to perform any of the terms, conditions or obligations in this Agreement 

or has not resolved a defect or deficiency under this Agreement, the County, at its option, may exercise 

any rights or remedies it may have under law. Furthermore, the County reserves the right, in its absolute 

discretion, to revoke the Developer’s approvals for the Development and after such revocation, Developer 

will have to reapply for approval under the then current County ordinances. Teton County may impose 

penalties on the Developer in the form of monetary fines, not to exceed the outstanding balance of work 

not performed or carried out at the scheduled completion date set forth in Section 4 or the cost to correct 

the defect or deficiency. The County may withhold the issuance of any building permit or certificate of 

occupancy for any structure located in the Development, refuse to accept ownership and maintenance of 

any Improvements and record a notice of such action in the Teton County Clerk and Recorder’s Office, or 

issue a “stop work” or “cease and desist” order for any building or Improvement under construction in the 

Development. All of the above remedies are cumulative and to the extent not wholly inconsistent with 

each other, may be enforced simultaneously or separately, at the sole discretion of the County. 

 

15. Voided Agreement.  

The County, at its option, may void this Agreement and any vested right should the Developer’s failure to 

perform in compliance with this Agreement results in the County drawing upon the financial guarantee 

provided under Section 13 to complete the infrastructure or correct the defect or deficiency. 

 

16. Default. 

 If the Developer defaults or fails to fully perform any of its obligations in accordance with this 

Agreement, or fails or refuses to correct any defect or deficiency in the Improvements required by this 

Agreement, Teton County shall inform the Developer in writing of the specific default or failing. If the 

default or failing continues for thirty (30) days after such written notice and Developer makes no attempt 

to remedy the default, Teton County shall have, in addition to all of its other rights under the law, the 

right to complete the construction of the Required Improvements(s) or to correct the defect or deficiency 

in the Required Improvement, using either its own personnel or contractors hired for that purpose. The 

County shall have the right to draw from the financial security guarantee provided under Section 13 to 

cover the costs of completing or correcting the Required Improvements. In additions to the costs of the 

work, the County is entitled to recover reasonable legal fees and reasonable administrative expenses from 

the Developer. 
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17. Transfer of Lots or Units. 

No lots or units may be offered for sale or sold (warranty deeds transferred) and no building permits for 

individual lots will be issued prior to a Certificate of Subdivision Completion being issued by the County. 

Developer hereby agrees to maintain all unsold lots in the Development in a safe, sanitary and orderly 

condition that does not constitute a public nuisance or adversely affect adjoining properties at the 

Developer’s sole expense, and this responsibility shall run to Developer’s successors and assigns. 

18. Time of the Essence.  

Time is of the essence in the performance of all terms and provisions of this Agreement. 

19. Binding Upon Successors and Assigns.  

This Agreement shall be binding upon and inure to the benefit of the party’s respective heirs, successors, 

assigns and personal representatives, including County’s corporate authorities and their successors in 

office. Nothing herein shall in any way prevent sale or alienation of the Property, or portions thereof, 

except that any sale or alienation shall be subject to the provisions hereof and any successor owner or 

owners shall be both benefited and bound by the conditions and restrictions herein expressed. Developer 

shall promptly notify the County of any sale of the Property and update the Developer’s notice in 

accordance with Section 20. Notwithstanding any sale of the Property or change of control of the 

Developer, the County will retain the financial guarantee provided under Section 13 unless acceptable 

substitute guarantee is provided by the Property or Developer’s new owners. No assignment or succession 

of this Agreement shall be deemed valid or permitted, nor shall construction continue under a successor 

or assignee to this Agreement until such time as (1) the successor or assignee provides sufficient security 

under the terms set forth in Section 13 above and (2) such succession or assignment is approved in 

writing by Teton County, the approval of which shall not be unreasonably withheld. 

 

20. Notices.  

All notices in connection with this Agreement shall be in writing and shall be deemed delivered to the 

addressee when delivered in person on a business day at the address set forth below or on the third day 

after being deposited in the United States mail, for delivery by properly addressed, postage prepaid, 

certified or registered mail, return receipt requested, to the address set forth below. 

Notices to the County shall be addressed to, or delivered at, the following address:  

Teton County Board of County Commissioners 

ATTN: Planning Administrator  

150 Courthouse Drive, Rm. 107 

Driggs, Idaho 83422 

 

Notices to the Developer shall be addressed to, or delivered at, the following address: 

A-W Engineering  

P.O. Bx. 139 

Victor, ID   83455 

 

By notice complying with the requirements of this Section, each party shall have the right to change the 

address for all future notices, but no notice of a change of address shall be effective until received as 

provided above. 
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21. Enforcement. The parties may, in law or in equity, by suit, action, mandamus, or any other 

proceeding, without limitation enforce or compel the performance of this Agreement. 

22. Indemnification.  

22.1. No Liability for County Approval. The Developer acknowledges and agrees (1) that  the County is 

not, and shall not be, in any way liable for any damages or injuries that may be sustained as the result of 

the County’s issuance of any approvals or acceptances of the Improvements or use of any portion of the 

Improvements, and (2) that the County’s issuance of any approvals or acceptances does not, and shall not, 

in any way be deemed to insure the Developer, or any of its heirs, successors, assigns, tenants, or 

licensees or any third party, against damage or injury of any kind at any time. 

22.2. Indemnification. Except as provided below, the Developer agrees to, and does hereby indemnify the 

County, and all of its elected and appointed officials, officers, employees, agents and representatives from 

any and all claims, costs and liability of every kind and nature that may be asserted at any time against 

any such parties for injury or damage received or sustained by any person or entity in connection with (1) 

the County’s  review and approval of any plans for the Required Improvements, (2) the issuance of any 

approval or acceptance of Required Improvements, (3) the development, construction, maintenance or use 

of any portion of the Required Improvements and (4) the performance by the Developer of its obligations 

under this Agreement and all related Agreements. The Developer further agrees to aid and defend the 

County in the event that the County is named as a defendant in an action concerning the Required 

Improvements provided by this Agreement to the extent the Required Improvements are not in 

conformance with the Required Improvement Plans, except where such suit is brought by the Developer. 

The Developer is not an agent or employee of the County. 

 

23. Severability.  

He invalidity or unenforceability of any provision of this Agreement shall not affect the other provisions 

hereof and this Agreement shall be construed in all respects as if such invalid or unenforceable provisions 

were omitted. 

 

24. Recording.  

The Developer shall have this Agreement recorded in the office of the Teton County Clerk and Recorder 

within four (4) months of the Approval Date. The Developer shall be responsible for all recording fees 

associated with this Development. 

 

25. No Conflicts.  

The County and the Developer hereby acknowledge and agree that all required notices, meetings and 

hearings have been properly given and held by the County with respect to the approval of this Agreement. 

The County and the Developer also acknowledge and agree that this Agreement is in compliance with and 

required by Title 9 of Teton County Code. The County and the Developer agree not to challenge this 

Agreement or any of the obligations created by it on the grounds of any procedural infirmity or any denial 

of any procedural right. 
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26. Authority to Execute.  

The County hereby warrants and represents to the Developer that the persons executing this Agreement 

on its behalf have been properly authorized to do so by the Board of County Commissioners. The 

Developer hereby warrant and represent to the County (1) that it is the record owner of fee simple title to 

the subdivision, (2) that the persons executing this Agreement on its behalf have the right, power, and 

authority to enter into this Agreement and to agree to the terms, provisions, and conditions set forth herein 

and to bind the Developer as set forth herein, (3) that all legal action needed to authorize the execution, 

delivery, and performance of this Agreement have been taken, and (4) that neither the execution of this 

Agreement nor the performance of the obligations assumed by the Developer hereunder will (i) result in a 

breach or default under any Agreement to which the Developer is a party or to which it or the Property is 

bound or (ii) violate any statute, law restriction, court order, or Agreement to which the Developer or the 

subdivision is subject. 

 

27. Codes. 

The Developer agrees to abide by all ordinances, regulations, and codes of Teton County and those of the 

special purpose districts providing service to the Development. 

 

28. Governing Law.  

This Agreement shall be construed and governed according to the laws of the State of Idaho. The venue 

for any action arising out of this Agreement shall be exclusively in the District Court of the Seventh 

Judicial District of the State of Idaho, Teton County, or in the United States District Court for the District 

of Idaho. 

 

29. Attorney’s Fees.  

Should any litigation be commenced between the parties concerning this Agreement, the prevailing party 

shall be entitled, in addition to any other relief as may be granted, to court costs and reasonable attorney’s 

fees as determined by a court of competent jurisdiction. 

 

30. Final Agreement.  

This Agreement sets forth all promises, inducements, agreements, condition and understandings between 

Owner/Developer and County relative to the subject matter hereof, and there are no promises, 

agreements, conditions or understanding, either oral or written, express or implied, between 

Owner/Developer and County, other than as are stated herein. All Exhibits referenced herein are 

incorporated in this Agreement as if set forth in full including all text information in the Exhibits.  

 

31. Amendment. 

No alteration, amendment, change or addition to this Agreement shall be binding upon the parties hereto 

unless reduced to writing and signed by them or their successors in interest of their assigns, and pursuant, 

with respect to County, to a duly adopted ordinance or resolution of County. 
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 32. No Waiver of County Rights. 

 No waiver of any provision of this Agreement will be deemed to constitute a waiver of any other 

provision nor will it be deemed to constitute a continuity waiver unless expressly provided for; nor will 

the waiver of any default under this Agreement be deemed a waiver of any subsequent default or defaults 

of the same type. The County’s failure to exercise any obligation under this Agreement will not constitute 

the approval of any wrongful act by the Developer or the acceptance of any Improvement. Developer 

acknowledges that Teton County reserves the right to revoke all approvals for the Development if 

Developer fails to comply with any of the conditions of approval of the final plat of the Development, 

violates or fails to comply with any provision of Title 9 of the Teton County Code effective as of the 

Application Date, or makes, or is found to have made any misrepresentations or material omissions made 

to the Teton County Planning Commission or Board of County Commissioners. 

 

33. Mitigation Measures/Special Conditions of Approval. (Reserved) 

 

34. Sharing Development Costs. 

  Teton County Code, Title 9 ⸹ 9-4-2(G) provides the Developer a mechanism to recoup a portion of costs 

associated with Improvements benefitting adjacent landowners in certain circumstance. This Agreement 

shall not be deemed to waive any shared development rights afforded the Developers under Teton County 

Title 9. 

 

35. Effective Date. This Agreement shall become valid and binding only upon its approval by the Teton 

County Board of County Commissioners and its recording in the Teton County Clerk and Recorders 

Office; and it shall be effective on the date first written above. 
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IN WITNESS WHEREOF, the parties have hereunto set their hands as of the date first above written. 

Agreed: 

BOARD OF COUNTY COMMISSIONERS, TETON COUNTY, IDAHO 

 

 

              

Chairperson, Teton County Board of County Commissioners 

 

 

 

STATE OF IDAHO  ) 

) ss: 

COUNTY OF TETON  ) 

 

 

On this ____ day of ___________, 20___, before me, a Notary Public for the State of Idaho, personally 

appeared _____________________________, Chairperson, known to me to be the person(s) whose 

name(s) is executed above, and acknowledged that she/he executed the same. 

 

 

______________________________________ 

Notary Public 

 

Residing __________________________ 

   

Commission expires ____________________________ 
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IN WITNESS WHEREOF, the parties have hereunto set their hands as of the date first above written. 

 

 
 

____________________________________________________________ 

3000 NORTH PARTNERS LLC, Matt Hail - Partner 

STATE OF   ) 

) ss: 

COUNTY OF    ) 

 

On this ____ day of ___________, 20___, before me, a Notary Public for the State of Idaho, personally appeared 

Matt Hail, known to me to be the person whose name is executed above and acknowledged that he executed the 

same. 

 

______________________________________ 

Notary Public 

 

Residing __________________________ 

   

Commission expires _________________ 
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EXHIBIT A 

LEGAL DESCRIPTION OF PROPERTY 

 

THE SOUTH HALF OF THE SOUTHEAST QUARTER OF SECTION 11 AND THE SOUTH HALF OF THE 

SOUTHWEST QUARTER OF SECTION 12, ALL WITHIN TOWNSHIP 5 NORTH, RANGE 45 E.,B.M., 

TETON COUNTY, IDAHO, LESS INSTRUMENT # 248550 IN THE RECORDS OF THE CLERK OF TETON 

COUNTY, IDAHO. 
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EXHIBIT B 

ENGINEER’S COST ESTIMATE 

 

ALPENGLO SUBDIVISION 

ELECTRICAL SERVICE TO LOTS 

3.A  Excavation/Backfill  5200 lin ft  $                 3.00   $             15,600.00  

3.B  Electrical line  5200 lin ft  $               12.50   $             65,000.00  

3.C  Bedding  1000 cu yd  $               10.00   $             10,000.00  

3.D  Junction Box  7 each  $             600.00   $               4,200.00  

 MISCELLANEOUS COSTS  

   Description  Amount Units  Unit/Amount   Quote  

4.A  Entrance Sign  2 Sum  $          3,500.00   $               7,000.00  

4.B  Landscape  1 Sum  $          4,000.00   $               4,000.00  

4.C  Mail box  2 Sum  $          1,500.00   $               3,000.00  

   Total    SUM    $             14,000.00  

TOTAL PROJECT COSTS 

1  Road  1 Total  $        82,820.00   $             82,820.00  

2  Fire pond  1 Total  $        48,000.00   $             48,000.00  

3  Electrical service  1 Total  $        94,800.00   $             94,800.00  

4  Miscellaneous cost  1 Total  $        10,000.00   $             14,000.00  

Sum   TOTAL SUM    $           239,620.00  

   Total  at 125%    $      300,000.00    
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Recording Requested By and  

When Recorded Return To: 

 

 

Planning Administrator 

Teton County Planning Department  

150 Courthouse Drive, Ste. 107 

Driggs, Idaho 83422 

 

For Recording Purposes Do 

Not Write Above This Line 

 

 


