

Estimate

PO BOX 56
 Rigby
 ID 83442

Date	Estimate #
1/29/2025	402

Name / Address
Law Office Driggs Whole Building

Project

Description	Qty	Rate	Total
LAW ENFORCEMENT CENTER			
LABOR: JON	4	80.00	320.00
LABOR: JON -CHARGE SYSTEM 1ST TIME	5	80.00	400.00
LABOR: JON -TECH SUPPORT AND TROUBLESHOOTING	5.5	80.00	440.00
LABOR: JON -CHARGE SYSTEM 2ND TIME	3.5	80.00	280.00
LABOR: JON- CHARGE SYSTEM 3RD TIME	3.5	80.00	280.00
LABOR: JON -BOARD REPLACEMENT	2.25	80.00	180.00
LABOR: CHARGE SYSTEM	2.5	80.00	200.00
410A	6	316.94	1,901.64
CONTROL BOARD	1	326.96	326.96
LABOR: TRAVIS	2	80.00	160.00
LABOR: BRYCE, IAN, MATTHEW AND KIRK 1/21/2025 -MEASURING LINES	32	80.00	2,560.00
LABOR: KIRK & BRYCE - CHECKED ALL COMPRESSORS, INSPECTED ALL DIODES, INSPECTED ALL INCOMING POWER TO UNITS, INDOOR COMMUNICATION WAS INSURED.	17	80.00	1,360.00
LABOR: BRYCE -RECOVER & RECHARGE SYSTEM	9	80.00	720.00
LABOR: BRYCE & CHARLIE (MIDGLEY HUBER)	9	80.00	720.00
DIODE BRIDGE	1	454.74	454.74
PHASE MONITOR WITH AN ENCLOSURE (THIS IS FOR PREVENTIVE MEASURES)	3	592.54	1,777.62
COMMUNICATION BOARD	1	337.61	337.61
SPARE CONTROL BOARD 09	1	326.96	326.96
Total			

Mountain River Mechanical Inc.

Estimate

PO BOX 56
 Rigby
 ID 83442

Date	Estimate #
1/29/2025	402

Name / Address
Law Office Driggs Whole Building

Project

Description	Qty	Rate	Total
*THIS ESTIMATE COVERS THE LABOR AND MATERIALS THAT HAVE ALREADY BEEN COMPLETED AT LEC, AS WELL AS ADDITIONAL MATERIALS REQUIRED FOR REPAIRS. IT DOES NOT INCLUDE THE ADDITIONAL LABOR TO REPAIR THE UNITS USING PARTS THAT HAVE ALREADY BEEN ORDERED. MAY BE LOOKING AROUND \$20,000.00			
*FREIGHT HAS NOT BEEN INCLUDED ON THE 3 PHASE MONITOR BUT WILL BE ADDED ONCE WE KNOW HOW MUCH.			
Sales Tax		6.00%	0.00
		Total	\$12,745.53