
Prepared for: Daniel Highland Subdivision

Prepared by Harmony Design & Engineering

Project # 21102

Ref. No.

ISPWC 

Specification Description             

               

Quantity             

               

Unit             

Unit Price 

(Labor + 

Materials) Total

1 2010 Equipment Mobilization & Demobilization 1 L.S. $20,000.00 $20,000.00

2 1000 Erosion & Sediment Control 1 L.S. $3,500.00 $3,500.00

3 1103 Construction Traffic Control 1 L.S. $5,000.00 $5,000.00

4 100 Construction Staking Survey 1 L.S. $10,000.00 $10,000.00

5 201 Clearing and Grubbing, stockpile topsoil 3.5 AC $5,000.00 $17,500.00

6 202 Excavation and Embankment 4308 CY $18.35 $79,051.80

7 601

18" Storm CMP with excavation, bedding, backfill, length 

includes FES 45 LF $65.00 $2,925.00

8 802

crushed 3/4" minus aggragate road surface, provide, place, 

shape, compact (4" Depth) 799 CY $50.00 $39,945.68

9 802 2" minus ballast course (4" depth) 829 CY $40.00 $33,172.84

10 801 compacted granular subbase (12" depth) 2577 CY $30.00 $77,323.33

11 Fire Pond well, dry hydrant, connections, pond liner 1 LS $60,000.00 $60,000.00

12 301, 1102 Electric Line- trenching, lines, and necessary transformers 2370 LF $10.00 $23,700.00

13 301

Communication Line- trenching, lines, and necessary 

transformers & pedestals 2370 LF $7.00 $16,590.00

14 1105 Traffic signs, stop and street names 2 EA. $750.00 $1,500.00

15 Restoration seeding 1 LS $8,000.00 $8,000.00

16 Subdivision Entrance Signage 1 EA. $2,000.00 $2,000.00

$400,208.65

$100,052.16

$500,260.81

NOTICE:

This opinion of probable cost has been prepared solely as a general reference document for the information of the Client listed above.  This opinion of probable cost has not been 

prepared by a cost estimator or contractor opinion of probable cost has been fashioned in part to help meet the unique needs of the Client.  Reliance on this opinion by any party other 

than Client is expressly forbidden, except with the express written permission of the Client and Harmony Design, Inc.
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