1	STRUCTION COSTS 0 - Bidding	Mobilization, Bonding, Insurance, Bidding, Etc.	3%			\$	3,00
3	1 - General	Construction Facilities and Temporary Controls - Utilities, etc.	1	LS	2,000.00	.	2,00
4	1 - General	Environmental Protection & Special Controls - Solid Waste, Dust,	1	LS	2,000.00	~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~	2,00
4		SUBTOTAL	'	L3	2,000.00	\$	7,00
	VAY	SOBTOTAL			-	ψ	7,00
ADV	4500 E Work			~~~~~~	~~~~~~~	~~~~~	
5	2- Site Const.	Clearing and Crubbing partial read autopoling read width	400	SY	1.50	•••••	1 70
0		Clearing and Grubbing partial road extending road width	400	31	1.50	<u>.</u>	1,70
	0. Other Occurst	Furnish and Install 12-inches Granular Borrow Subgrade (Pit	70	CV.		¢	2.50
	2- Site Const.	Run)- Wil be aplplied only to areas of expansion	/0 ~~	CY		\$	2,50
~~~~			~				
		Furnish and Install 4-inches 3/4" Aggregate Surface Course -				~	0.00
	2- Site Const.	Also applying to areas of expansion	50	CY		\$	2,00
		Vibratory compacting Pit run, 3/4 gravel to county specs with				~	0.5
	2- Site Const.	grade from center	400	SY		<u>\$</u>	2,50
						~~~~~	
	500 E Work					\$	
	2- Site Const.	Clearing and Grubbing partial road extending road width	800	SY		\$	3,40
		Furnish and Install 12-inches Granular Borrow Subgrade (Pit					
	2- Site Const.	Run)- Wil be aplplied only to areas of expansion	90	CY		\$	3,00
		Furnish and Install 4-inches 3/4" Aggregate Surface Course -					
	2- Site Const.	Also applying to areas of expansion	75	CY		\$	3,00
		Vibratory compacting Pit run, 3/4 gravel to county specs with					
	2- Site Const.	grade from center	800	SY		\$	4,00
						\$	
	Bertin Road Work					\$	
	2- Site Const.	Clearing and Grubbing partial road extending road width	2000	SY		\$	6,50
~~~~		Furnish and Install 12-inches Granular Borrow Subgrade (Pit				~~~~~	
	2- Site Const.	Run)- Wil be aplplied only to areas of expansion	220	CY		\$	6,5
			r		•••••••••••	ŝ	
~~~~	+	Furnish and Install 4-inches 3/4" Aggregate Surface Course -		~~~~~~	~~~~~~	~~~~	~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~
	2- Site Const.	Also applying to areas of expansion	160	CY		\$	7,00
~~~~		Vibratory compacting Pit run, 3/4 gravel to county specs with					7,00
	2- Site Const.		2,000	SY		\$	6,00
		grade from center	2,000	31		<b>.</b>	0,00
	REMOVAL OF DRIVEWAY			~~~~			
	2- Site Const.	Removal of exiting driveway reusing pitrun and 3/4" gravel -	1,500	SY		<u>\$</u> \$	4,00
~~~~	2- Site Const.	Revegitate previous driveway sight with native grasses	1,500	SY			2,50
	2- Site Const.	Haul in soil for old driveway	120	CY		\$	1,8
						\$	
		SUBTOTAL				\$	56,4
	TE UTILITIES		<u> </u>				
18	2- Site Const.	Trenching for Fall River Electric and Silver Star	1,200	LF	4.00	\$	4,8
19	2- Site Const.	Furnish and install improvements - Fall River Electric	1	LS	17,000.00	\$	17,0
50	2- Site Const.	Furnish and install improvements - Silver Star - Conduit only	1	LS	5,000.00	\$	5,0
						\$	
						\$	
					1	\$	
		SUBTOTAL	- I			\$	26,8
SCE	LLANEOUS		I				1-
54	2- Site Const.	Excavation of Fire Pond	30,000	CF	0.75	\$	10,0
55	2- Site Const.	Geosynthetic Liner	6,000	SF	2.00	<u>.</u> \$	12,00
56	2- Site Const.	Appurtenances	1	LS	10,000.00	\$	4,0
57	2- Site Const.	Furnish and install Subdivision sign and landscaping	1	LS	3,000.00	<u> </u>	3,00
		SUBTOTAL	· · ·	10	3,000.00	φ \$	29,0
		SUBTOTAL CONSTRUCTION COST					
						\$	119,200.
		Round to nearest \$10,000			0.001	\$	120,000.
		Confidence Factor			90%	\$	12,000.
	L CONSTRUCTION						132,000.